
Item Quantity Calculations Description For Lump Sum Items
Estimated 
Quantity

U/M

1 Mobilization & Demobilization 1 LS
2 Environmental Protection 1 LS
3 Clearing & Grubbing 1 LS
3a Clearing 3.9 AC
3b Right of  Way Area 66.9 AC
4 Dewatering 1 LS
4a 10" Wells 33' depth 2 EA
5 Aggregate Surfacing 1 LS
5a Aggregate Surfacing 88 CY
6 Wall Drain 1 LS
6a 4" Perforated Drain Pipe 38 LF
6b 4" NonPerforated Drain Pipe 36 LF
6c Filter Fabric 690 S.F.
6d Gravel Filter 14 C.Y.
6e 4" Flap Gate w/ Screen 2 EA.
6f Elbows 45 degree 8 EA
7 Filter Gravel 1 LS
7a Filter Gravel 421 CY
8 Riprap 5,075 TN
8a Riprap R200 980 TN
8b Riprap R400 4,095 TN
9 Filter Fabric 43,193 SF
10 Excavation 16,300 CY
11 Compacted Impervious Backfill 2,230 CY
12 Compacted Pervious Backfill 965 CY
13 72" Diameter Reinforced Concrete Pipe 1 LS
13a 72" Diameter Reinforced Concrete Pipe 690 LF
14 72" Diameter Precast Flared End Section 1 LS
14a 72" Diameter Precast Flared End Section 2 EA
15 Turf 1 LS
15a Turf 3.9 AC
16 Trash Rack 1 LS
16a Steel 43,249 LB
17 Outfall Structure 1 LS
17a Concrete 234 CY
17b Reinforcing 35,818 LB
18 Grouting 1 LS
18a Grouting 3,500 CF
19 Bridge Foundation 1 LS
19a Concrete 9 CY
19b Reinforcing 905 LB
20 Structural Steel and Miscellaneous 1 LS
20a Steel 12,900 LB
21 Sluice Gates and Gate Lift Assemblies 1 LS
21a Gates 2 EA
22 Sheet Piling 1 LS
22a Sheet Piling 351 SF
23 Temporary Earthen Cofferdam Construction and Removal 1 LS
23a Temporary Earthen Cofferdam Construction and Removal 1,534 CY
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It is to be expressly understood that the accuracy of these estimates is 
in no way warranted and that the furnishing of this information to a 
bidder will not relieve him of his responsibility to estimate the quantities 
involved.  It is further to be expressly understood that in no case will 
such estimate be used as a basis of claim against the Government.
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